IFB CP #0743
Exhibit Fabrication and Installation Services for the Blue Ridge Parkway Visitor Center at Virginia's Explore Park

DATE January 16, 2007 TIME 3:00 P.M.

OPENED BY: Marcha Powell

VENDORS
Kearney Image Chicago Color Mystic
ITEM/SERVICE & Associates #4 Scenic Ad Scenic
Studio Studio

Entrance - Dimensional letters and three $ 1,40000|$% 1,165.00($% 2,22200|$ 1,204.00|% 2,952.00
(3) logo plaques

Entrance - Rock wall flat panels with digital | $ 4,365.00 [ $ 3,700.00 ($ 4,650.00 ($ 5,754.00$ 7,248.00
print contour cut

Option - entrance - Rock wall 3-dimensional | $ 7,400.00 | $ 5,000.00 | $ 16,566.00 | $ 13,824.00 | $ 18,390.00
faux rockwork

Overview - six (6) wall panels with graphics | $ 7,000.00 | $ 3,000.00|$ 9,775.00|%$ 7,143.00|$ 10,324.00

Parkway - four (4) wall panels with graphics | $ 4,020.00 [ $ 2,350.00 ($ 6,622.00($ 4,861.00($ 7,158.00

Parkway - Digital message repeater $ 190000(|$% 1,47500(|% 3,257.00|% 1,312.00|% 1,745.00

Cultural History - six (6) wall panels with $ 583000(% 3,00000|% 9373.00|% 7,293.00|% 10,112.00
graphics

Cultural History - Digital message repeater | $ 1,900.00 | $ 1,475.00|$ 3,257.00|$ 1,312.00|$ 1,745.00

Cultural History - Store exterior $ 4,240.00($ 3,975.00(% 7,208.00($ 3,750.00($ 5,608.00

Cultural History - Store interior $ 291500($% 1,42500(9% 5,792.00(% 2,325.00(% 5,118.00

Natural History - six (6) wall panels with $ 5,830.00(% 3,00000(% 9,31200(% 7,293.00(% 9,590.00
graphics

Natural History - tree cut out $ 650.00($ 1,709.00($ 1,91800 (% 1,173.00(% 2,192.00

Natural History - reader rail $ 2360.00($% 210000|% 8,306.00|% 4,272.00|% 6,934.00

Crossroads of Cultures - six (6) wall panels | $ 5,830.00|$ 3,000.00|$% 9,373.00|% 7,368.00|$ 10,104.00
with graphics

Crossroads of Cultures - freestanding $ 2050.00($% 2900.00|9% 5584.00|% 6,026.00|% 2,640.00



Exhibit Fabrication and Installation Services for the Blue Ridge Parkway Visitor Center at Virginia's Explore Park

IFB CP #0743

Kearney Image Chicago Color Mystic
ITEM/SERVICE & Associates #4 Scenic Ad Scenic
Studio Studio
pedestal with vitrine
Two notches and a cross - five (5) wall $ 492500($% 252500(|% 7,961.00|% 6,239.00|% 8,668.00
panels with graphics
Two notches and a cross - wagon wheel $ 580.00 | $ 450.00 [$ 2,249.00($ 1,734.00( $ 866.00
mounted on the panel
Two notches and a cross - freestanding $ 220000($% 3,10000|% 7,923.00|% 6,459.00|% 3,360.00
pedestal with vitrine
Rollin' on the River - five (5) wall panels with[ $ 5,925.00|$ 2,525.00|$% 7,961.00($ 6,239.00|% 8,892.00
graphics
Rollin' on the River - freestanding pedestal | $ 5,300.00($ 3,300.00($ 7,616.00($ 6,101.00$ 2,832.00
with vitrine
The Early Lines - four (4) wall panels with $ 4,230.00($% 2,05000(% 7,538.00(% 5,011.00(% 5,911.00
graphics
The Early Lines - wall mounted vitrine $ 810.00 | $ 610.00 | $ 510.00|$ 1,529.00($ 1,668.00
Roanoke Region Today - mural $ 4880.00($% 257700|% 4306.00|% 6,993.00|% 8,290.00
Roanoke Region Today - budge for fence $ 1,00000|$ 1,40000(% 1,909.00|% 2,610.00|$% 480.00
and props
Map table $ 5860.00|% 11,821.50|% 16,037.00|$ 9,070.00 | $ 24,708.00
Delivery and Installation $ 15,000.00 | $ 46,845.00|$ 44,902.00|$ 20,487.00 | $ 14,400.00
Total Bid Price $ 100,900.00 | $ 116,477.50 | $ 212,127.00 | $ 133,558.00 $ 181,935.00
Final Bid which is including fees for bonds $ 105,900.00
10 days 1-Mar-07 3-Mar-07 16-Mar-07 April of 07
Expected Start Date of Project After award | |
Prior to 30-Mar-07 22-Jun-07 29-Jun-07( August of 07
Expected Completion Date of Project 1-Jun-07 | | Or when needed




